
Bid Letting: February 9, 2012 & February 23, 2012 

**************************************************************** 

Clarification: 

Submitted: Fri, 03-Feb-2012 10:40 MST 

The Addendum Overview document incorrectly referenced in the  

heading that it was for projects in the February 23, 2012 letting.   

It has been changed to correctly reference that it is for projects  

in the February 9, 2012 letting.  We apologize for the error. 

 ADDENDUM OVERVIEW 

**************************************************************** 

 

Bid Letting: February 9, 2012 

 
 

101 - 2001 - SAFETY IMP-W OF HUNTLEY 

**************************************************************** 

Clarification: 

Submitted: Fri, 03-Feb-2012 10:40 MST 

The Addendum Overview document incorrectly referenced in the  

heading that it was for projects in the February 23, 2012 letting.   

It has been changed to correctly reference that it is for projects  

in the February 9, 2012 letting.  We apologize for the error. 

 ADDENDUM OVERVIEW 

**************************************************************** 

**************************************************************** 

Clarification: 

Submitted: Thu, 02-Feb-2012 16:15 MST 

An Addendum has been posted for this project.  Please click on the  

following link to access the information.  ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

**************************************************************** 

-1- 

Submitted: Mon, 16-Jan-2012 16:46 MST 

Company: Quality Landscape Seeding, Inc. 

Contact:  Lisa M. Read, PE 

Question: 

Regarding seeding, there is not a seeding specification in the Special 

Provisions  

for area 3.  Also, there are specifications for area 2, but not a 

corresponding bid  

item or quantity shown on the plan sheets.  Please advise.  Thank you. 

Answer:  

Submitted: Wed. 18-Jan-2012 16:15 MST 

Use the Seeding Area 1 specifications for all Area 3 applications.  A bid 

item for  

Area 2 seeding will be added by addenda. 

Update: Wed 25-Jan-2012 10:45 MST 

The revised Plan sheet showing the change can be found here: 

PLAN SHEET 12 

Update: Wed 01-Feb-2012 15:57 MST 

A bid item for Fertilizer Area No 2 will also be added by addenda. 

________________________________________________________________ 

-2- 

Submitted: Thu, 26-Jan-2012 07:56 MST 

Company: Knife River 

Contact:  Dave Resch 

http://www.mdt.mt.gov/other/contract/external/reports/addenda.pdf
http://www.mdt.mt.gov/other/contract/external/reports/addenda.pdf
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/101_2001-SAFETY_IMP-W_OF_HUNTLEY/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/101_2001-SAFETY_IMP-W_OF_HUNTLEY/_UPDATED_012512_PLAN_SHEET_12.PDF


Question: 

Are the geopak files available for this project?  Thank You 

Answer: 

Submitted: Fri, 27-Jan-2012 10:21 MST 

The design files for the requested project are posted on the  

MDT FTP site for your use at:  DESIGN FILES 

 

The requested files do not represent the staked project, but are  

only design files.  The Department cannot guarantee the accuracy  

of the electronic data, particularly as it may be called up by your  

computer, nor does any data in these files supersede the data in  

the contract documents. 

 

In addition, the Department will not make any revisions to the  

electronic files pertaining to the staked project, change ordered  

work, or changes that are made during construction to fit field  

conditions. 

________________________________________________________________ 

-3- 

Submitted: Wed, 01-Feb-2012 15:53 MST 

Company: Knife River 

Contact:  Dave Resch 

Question: 

1)  Per special provision #8, it states, “Do not perform any ditch work  

or work that may affect the irrigation users from April 15 to September 15  

without written approval from the project manager”.  What are the criteria  

for approval from the project manager?  What will the reasons be for not  

allowing approval? 

2)  In respect to special provision #8, Due to the subject bid date, award  

date, contract execution, staking, and approval of pipe lengths, what is  

your anticipated “Notice to proceed”?  And with that “Notice to proceed”  

date when will pipe lengths be available to the contractor for production  

of the pipes? This does not leave enough lead time for production and  

delivery of pipe, box, and structures. 

3)   What will the duration of shop drawing approval be for the irrigation  

materials as this turnaround timeline is crucial to the irrigation season? 

4)  The utility relocation on the project does not appear to have been 

started  

as of today’s date, what is the anticipated start date for utility relocation  

and the anticipated completion of the utility relocation? 

5)  What is the extent of the utility relocations? 

6)  If the utility relocations are not completed in time for installation of  

the irrigation pipe and structures how will the contract time be handled  

and how will that impact be addressed in relation to SP #8? 

7)  With the limitations for SP #8 the contract times seems tight, can flex  

time be added to this project that would allow for the irrigation 

installation  

to be installed next winter so material can be acquired and installed without  

impact to the irrigation season?   

Thank you 

Answer:  

Submitted: Mon. 06-Feb-2012 13:35 

Special Provision #2 is hereby replaced with the following: 

 

2.       CONTRACT TIME – FLEX TIME PROCEED DATE  

A.         General.  This provision modifies Subsection 108.02 of the  

Standard Specifications. 

ftp://ftp.mdt.mt.gov/contract/contractors/SAFETY_IMP_W_HUNTLEY_GPK/


B.         Notice to Proceed.  The notice to proceed will be issued with  

an effective date of September 4, 2012.  The Contractor may change the  

notice to proceed date by submitting written notification to the Project  

Manager at least ten calendar days in advance of the date selected.   

Include an updated schedule with the notification. 

C.         Contract Time.  Contract time assessment will begin on the  

notice to proceed date issued by the Department or as changed by the  

Contractor, whichever is earlier.  Work is to be completed in 120 working  

days. 

 

1.  The Project Manager may approve ditch work during the restricted  

time of April 15 to September 15 if the Contractor provides a written work  

plan submittal along with signed concurrence from the water users and  

the ditch owner(s). 

 

2.  Flex time has been added to the Contract with a NTP date of  

September 4, 2012. 

 

3.  The review periods will be in accordance with  Specification  

105.02. 

 

4 and 5   

Yellowstone Valley Electric anticipates beginning its relocations the last  

week in February.  Relocation is anticipated to last 3 months.  Their  

Engineer stated they will start first at the Pioneer Road intersection,  

then proceed to the McGirl Road intersection, and finally to the Shepherd  

Road intersection.  It is anticipated work will be completed at each  

intersection prior to moving on to the next. 

Qwest(Century Link) will begin relocations around the 1st of March(weather  

dependent) and hopes to be complete in approximately 2 months.  Their  

initial plan is to do work where irrigation facilities are impacted first, 

but will  

probably be jumping around to various locations as required.  They have  

copper and fiber relocation work in and around the Pioneer Road intersection,  

copper relocation @ the McGirl Road intersection, and copper and fiber 

relocation  

and lowerings in and around the Shepherd Road intersection including possible  

lowering of fiber and copper cable at the Siphon @station 543+08 (if existing  

cable is deep enough lowering will not be needed at this siphon). 

 

6.  Delays due to utilities will be handled in accordance with Special  

Provision 15. 

 

7.  Yes, please refer to answer 2. 

________________________________________________________________ 

-4- 

Submitted: Sat, 04-Feb-2012 09:37 MST 

Company: Knife River 

Contact:  Dave Resch 

Question: 

1. In special provision #27 it is referenced for 184 cubic yards of milled 

material  

produced from the profile milling, is that quantity included in the 1497 

Cubic yards  

of cold millings produced in Special provision #28? 

2. What are the requirements for restoration of the trenches for the new and  

removed pipe crossings? What are the sectional requirements for restoration?  



If the trench is required to be replaced with PMS and a gravel section how is  

this paid? 

3. There is no fence removal item, will fence removal be required in the new  

fence location? 

 

Thank You 

Answer: 

Submitted: Mon, 06-Feb-2012 12:45 MST 

1.  Yes. 

2.  Backfill trenches according to MDT Standard Specification 603.03.5. 

3.  Removal of fence is included in the cost of new fence. 

 

 
102 - SAFETY IMP - E OF MANHATTAN 

**************************************************************** 

Clarification: 

Submitted: Fri, 03-Feb-2012 10:40 MST 

The Addendum Overview document incorrectly referenced in the  

heading that it was for projects in the February 23, 2012 letting.   

It has been changed to correctly reference that it is for projects  

in the February 9, 2012 letting.  We apologize for the error. 

 ADDENDUM OVERVIEW 

**************************************************************** 

*************************************************************** 

Clarification: 

Submitted: Fri, 27-Jan-2012 13:24 MST 

The Erosion Control Plans for this contract are hereby replaced.   

The original advertised Erosion Control Plans contained a Right  

of Way reference file level that was not necessary and has been  

removed.  REV EROSION CONTROL PLANS 

**************************************************************** 

Clarification: 

Submitted: Thu, 02-Feb-2012 16:15 MST 

An Addendum has been posted for this project.  Please click on the  

following link to access the information.  ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

*************************************************************** 

Clarification: 

Submitted: Fri, 03-Feb-2012 09:33 MST 

Plan sheets 2, 5, 6 and 7 are hereby replaced as a result of the  

addendum changes.  SHEET NOS. 2 and 5-7 

*************************************************************** 

-1- 

Submitted: Tue, 24-Jan-2012 16:17 MST 

Company: Pumco Inc. 

Contact:  Chad D. Pumnea 

Question: 

Could you please post the Microstation and Geopak files? 

Thank you. 

Answer:  

Submitted: Wed. 25 -Jan-2012 8:35 MST 

The design files for the requested project are posted on the  

MDT FTP site for your use at:  

GEOPAK FILES 

The requested files do not represent the staked project, but  

are only design files.  The Department cannot guarantee the  

http://www.mdt.mt.gov/other/contract/external/reports/addenda.pdf
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/102_SAFETY_IMPVNT-E_OF_MANHATTAN/_UPDATED_012712_EROSION_CONTROL.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/102_SAFETY_IMPVNT-E_OF_MANHATTAN/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/102_SAFETY_IMPVNT-E_OF_MANHATTAN/_UPDATED_020312_PLAN_SHEETS_2-5-6-7.PDF
ftp://ftp.mdt.mt.gov/contract/contractors/SAFETY_IMP_E_MANHATTAN_GPK/


accuracy of the electronic data, particularly as it may be  

called up by your computer, nor does any data in these files  

supersede the data in the contract documents. 

 

In addition, the Department will not make any revisions to the  

electronic files pertaining to the staked project, change ordered  

work, or changes that are made during construction to fit field  

conditions. 

________________________________________________________________ 

-2- 

Submitted: Fri, 27-Jan-2012 13:30 MST 

Company: Knife River-Belgrade 

Contact: Steve Baeth 

Question: 

When is the relocation of the existing utilities located within  

this project scheduled to be completed? 

Answer: 

Submitted: Mon, 30-Jan-2012 09:32 MST 

Relocation work will begin in the spring and may not be completed  

prior to the notice to proceed.  The contractor will need to  

coordinate with utility relocation as specified in Special Provision  

No. 17, STATUS OF UTILITIES. 

________________________________________________________________ 

-3- 

Submitted: Fri, 27-Jan-2012 13:51 MST 

Company: Montana Civil Contractors Inc. 

Contact:  Bob Koch 

Question: 

1. When does MDT anticipate the effective begin work date for this  

project? 

2. Can you give the specified gradation for A-1-A, A-2-4, specifically  

the maximum size? 

Answer: 

Submitted: Mon, 30-Jan-2012 09:29 MST 

1)  The anticipated Notice to Proceed date is March 19, 2012.  These  

dates can be found at the following link:  NOTICE TO PROCEED DATES 

Updated: Fri, 03-Feb-2012 09:40 MST 

See response to Question No. 9. 

 

2)  The special borrow and special embankment maximum aggregate size  

is 150 mm (six inches). 

________________________________________________________________ 

-4- 

Submitted: Mon, 30-Jan-2012 11:19 MST 

Company: Montana Civil Contractors 

Contact:  Matt Montgomery 

Question: 

It is my understanding that existing plant mix is to be used as embankment  

on this project, SP 22. Givin the close proximity to ground water, where in  

the embankment will it be acceptable to place the plant mix? 

Answer: 

Submitted: Tue, 31-Jan-2012 08:48 MST 

Place the portion of the plant mix and gravel designated in the plans as  

suitable for embankment directly below the special borrow and above the  

ground water elevation. 

________________________________________________________________ 

-5- 

http://www.mdt.mt.gov/business/contracting/bid_schedule.shtml


Submitted: Mon, 30-Jan-2012 16:17 MST 

Company: Knife River-Belgrade 

Contact:  Steve Baeth 

Question: 

The Traffic Control for this project is bid as 1 LS. This is a 

70 working day project with utilities in conflict and no confirmed utility  

relocation timetable. SP 17 states that there will be no additional  

compensation to the contractor due to utility delays. With the complexity  

of the project and the 70 working day duration this project seems like a  

good candidate for Traffic Control by the unit. Would MDOT consider  

changing the TC item to units? The ongoing projects adjoining each end of  

this project are 20 and 25 working day contracts with no utility conflicts  

and they are both bid by the unit. 

Answer:  

Submitted: Tue. 31-Jan-2012 12:02 MST 

The bid item for Traffic Control - Lump Sum will be changed to Traffic  

Control Devices - CB by addenda. 

________________________________________________________________ 

-6- 

Submitted: Mon, 30-Jan-2012 16:18 MST 

Company: Knife River-Belgrade 

Contact:  Steve Baeth 

Question: 

SP 19 Traffic Control Plan and Sequence of Operations B.5 says; When  

the present traveled way is disturbed, replace aggregate surfacing, place  

0.20 foot of bituminous surfacing and maintain to provide a smooth riding  

surface.  Is this item to address asphalt repairs if drainage items are  

installed early? Is the replaced aggregate surfacing covered by the traffic  

gravel item?  Please clarify. 

Answer:  

Submitted: Tue. 31-Jan-2012 12:00 MST 

The repairs are for drainage structures or other contractor operations that  

disturb the existing surfacing, at the contractor's option, in advance of  

the mainline grading operations.   The repairs are at the contractor's  

expense and the traffic gravel bid item is not to be used for these repairs. 

________________________________________________________________ 

-7- 

Submitted: Tue, 31-Jan-2012 13:34 MST 

Company: Knife River-Belgrade 

Contact:  Steve Baeth 

Question: 

Would MDT consider deleting the Liquid Asphalt MC-70 item and replacing  

it with an item for Aggregate Treatment? It seems like distributors are  

generally not readily available once a project is ready for MC-70 due to  

conflicts with the chipping season. 

Answer:  

Submitted: Wed. 01-Feb-2012 10:04 MST 

The bid item for MC - 70 will be deleted and a bid item for 20,653 square 

meters of  

Aggregate Treatment will be added to the Schedule of Items by addenda.  

Special  

Provision #29 - MC-70 Prime Coat is hereby replaced with Aggregate Treatment.   

This special can be found at the following link: 

AGGREGATE TREATMENT 

Answer:  

Submitted: Wed. 01-Feb-2012 15:41 MST 

The bid item for Blotter Material will also be deleted by addenda. 

ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/102_SAFETY_IMPVNT-E_OF_MANHATTAN/_UPDATED_020112_AGGREGATE_TREATMENT_SPECIAL.PDF


________________________________________________________________ 

-8- 

Submitted: Wed, 01-Feb-2012 08:31 MST 

Company: Knife River-Belgrade 

Contact:  Steve Baeth 

Question: 

In SP 15 regarding the 404 Permit and 401 Certification it states that  

the authorization is valid until March 18, 2012.  Can MDOT request an  

extension for this permit. 

Answer: 

Submitted: Thu, 02-Feb-2012 08:48 MST 

If MDT is under contract to construct this project before March 18, 2012,  

the Contractor will have 12 months after March 18, 2012, to complete the  

project under the present terms and conditions of this 404 permit.  If  

construction will not be complete before March 18, 2013, notify the Project  

Manager, to coordinate with the District Project Development Engineer to  

secure appropriate permit re-authorizations. 

________________________________________________________________ 

-9- 

Submitted: Wed, 01-Feb-2012 13:49 MST 

Company: Pumco Inc. 

Contact:  Chad D. Pumnea 

Question: 

Status of Utilities and Sequence of Operations.  The new mainline will  

completely cover the existing irrigation ditch.  

The new irrigation ditch cannot be built until utilities are relocated.  

Irrigation  

season begins April 20th.  Would MDT consider flex time for this project or  

will utilities be moved in time for contractor to build new irrigation 

structures  

prior to April 20th?  Thank you. 

Answer:  

Submitted: Thu. 02-Feb-2012 13:35 MST 

Special Provision 2. Contract Time is rescinded and replaced with the 

following: 

 

2. CONTRACT TIME - FLEX TIME PROCEED DATE [103] (REVISED 1-20-10) 

 A. General.  This provision modifies Subsection 108.02 of the  

Standard Specification. 

 B. Notice to Proceed.  The notice to proceed will be issued with 

an  

effective date of July 9, 2012.  The contractor may change the notice to 

proceed date  

by submitting written notification to the Project Manager at least ten 

calendar days  

in advance of the date selected.  Include an updated schedule with the 

notification. 

 C. Contract Time.  Contract time assessment will begin on the  

notice to proceed date issued by the Department or as changed by the 

Contractor,  

whichever is earlier.  Work is to be completed in 70 working days. 

________________________________________________________________ 

-10- 

Submitted: Fri, 03-Feb-2012 15:09 MST 

Company: Montana Civil Contractors Inc. 

Contact:  Bob Koch 

Question: 



Is Pugmill mixing required for the Crushed Aggregate Course 5,757 M3? 

Answer:  

Submitted: Mon, 06-Feb-2012 08:21 MST 

Yes. 

 

 
103 - HARDY CREEK NORTH - NB 

**************************************************************** 

Clarification: 

Submitted: Tue. 07-Feb-2012 12:17 MST 

The date on the front page of the proposal of February 9, 2011  

should be February 9, 2012.  This will be corrected for the  

awarded proposals. 

****************************************************************  

-1- 

Submitted: Fri, 03-Feb-2012 17:11 MST 

Company: Riverside Contracting, Inc. 

Contact:  Cale Fisher 

Question: 

SP 15 is for Commercial Plant Mix.  Should this be the standard SP for  

Non-Commercial Plant Mix? 

Answer:  

Submitted: Tue. 07-Feb-2012 13:37 MST 

Special Provision No. 15, Commercial Plant Mix Bituminous  

Surfacing is hereby replaced with Plant Mix Bituminous  

Surfacing - Grade S Acceptance. 

 Special 15 

 

 

 
104 - CROOKED CR - 3 KM NE OF SHEPHERD 

**************************************************************** 

Clarification: 

Submitted: Fri, 03-Feb-2012 10:40 MST 

The Addendum Overview document incorrectly referenced in the  

heading that it was for projects in the February 23, 2012 letting.   

It has been changed to correctly reference that it is for projects  

in the February 9, 2012 letting.  We apologize for the error. 

 ADDENDUM OVERVIEW 

**************************************************************** 

Clarification: 

Submitted: Fri, 27-Jan-2012 13:24 MST 

The quantity for bid item #555 010 200 – Reinforcing Steel – Epoxy Coated  

has been changed from 17,349 lbs to 20,365 lbs by addenda.  The revised  

plan sheet can be found at the following link: 

 BRIDGE PLAN CHANGE 

**************************************************************** 

Clarification: 

Submitted: Thu, 02-Feb-2012 16:15 MST 

An Addendum has been posted for this project.  Please click on the  

following link to access the information.  ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

*************************************************************** 

-1- 

Submitted: Tue, 31-Jan-2012 16:01 MST 

Company: Sletten Construction Company 

ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/103_HARDY_CREEK-NORTH-NB/_UPDATED_020712_SPECIAL_15.PDF
http://www.mdt.mt.gov/other/contract/external/reports/addenda.pdf
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/104_CROOKED_CR-3_KM_NE_SHEPHERD/_UPDATED_020212_FENCING_BRIDGE_CHANGE.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/104_CROOKED_CR-3_KM_NE_SHEPHERD/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


Contact:  Russ Robertson 

Question: 

There is a treated wooden fence on the right side from 41+40 to approximately  

47+00.  The specifications refer the contractor to the right of way 

agreements.  

Please post agreements. Specifically, what happens to this fence? 

Answer:  

Submitted: Thu. 02-Feb-2012 13:17 MST 

The fence from 41+56 RT to 47+04 RT is to be removed and becomes property  

of the contractor.  560 LN. FT. of REMOVE FENCE will be added to the contract  

by Addendum. 

The revised plan sheet can be found at the following link: 

FENCING PLAN CHANGE 

________________________________________________________________ 

-2- 

Submitted: Fri, 03-Feb-2012 16:30 MST 

Company: Knife River 

Contact:  Leo Zwemke 

Question: 

SP #31.C.6.d - Commercial plant mix will not be tested............ where the 

volume  

is less than 500 tons.  Does that mean total project volume or a days run? 

Answer:  

Submitted: Mon. 06-Feb-2012 13:40 MST 

Commercial plant mix will not be tested on crossovers, detours, guardrail 

widening,  

patching or where the project's total volume is less than 500 tons. 

 

 
105 - 10TH AVE SOUTH  - WARDEN BE - 18TH - GTF 

*************************************************************** 

Clarification: 

Submitted: Mon. 23-Jan-2012 8:50 MST 

Special Provision No. 12, PROTECTION OF STORM WATER DRAINAGE SYSTEM  

AND COMPLIANCE WITH LOCAL PERMIT REQUIREMENTS, The 2nd sentence of  

Paragraph D is hereby revised: 

Work performed to prevent pollution and control sediment transport due to 

storm  

water will be paid as Miscellaneous Work. 

*************************************************************** 

-1- 

Submitted: Tue, 17-Jan-2012 14:26 MST 

Company: United Materials of Great Falls, Inc. 

Contact:  Scott 

Question: 

The "plan view" shown on plan sheet 12 shows placement of #5 deformed  

bars on the newly constructed transverse joint and #4 deformed bars on  

the existing longitudinal joints.  Is this what is desired? 

Answer:  

Submitted: Wed, 17-Jan-2012 10:32 MST 

Yes, the detail is correct. 

________________________________________________________________ 

-2- 

Submitted: Fri, 03-Feb-2012 17:42 MST 

Company: HM Concrete LLC 

Contact:  Steve Habets 

ftp://ftp.mdt.mt.gov/contract/bid-packages/02_FEB_09_LETTING/104_CROOKED_CR-3_KM_NE_SHEPHERD/_UPDATED_020212_FENCING_PLAN_CHANGE.PDF


Question: 

Does the sawing for removal have to be clean cut?  We would like to overcut  

to ensure full depth sawing to make removal clean. 

Answer: 

Submitted: Tue, 07-Feb-2012 11:27 MST 

Overcutting into the adjacent slabs is not allowed. 

 

 
106 - 2002 - GURDRAIL - W OF ST REGIS 

No Questions at this time. 

 

      

 


